

CLASSIFIED MESSAGE

DATE 1736Z 11 JUNE 63

SECRET

ROUTING

2	6
3	6

TO DIRECTOR

FROM [REDACTED] 25X1A

ACTION: OSA 1 15

INFO: SC 16

TOR: 1807Z 11 JUNE 63

25X1A

ROUTINE

IN 79335

25X1A

TO

INFO

25X1A

CITE

ATTN: [REDACTED]

REF: TELECON 10 MAY 1963

THE FOLLOWING PRESENTS A R.O.M. COST FOR THE CONSTRUCTION, RECONFIGURATION AND REPACKAGING OF ONE EACH CONVERGENT PANORAMIC SUB SYSTEM FOR USE IN THE "I" VEHICLE. ITEK COST [REDACTED] THIS FIGURE INCLUDES THE FOLLOWING:

25X1A

CONSTRUCTION OF A NEW MAIN INSTRUMENT AND TAKE-UP, RECONFIGURATION AND REPACKAGING OF SAID INSTRUMENT AND TAKE-UP, DESIGN AND CONSTRUCTION OF INSTRUMENT MOUNT, LIGHT SHIELD, TAKE-UP AND CHECK-OUT CONSOLE, COCK PIT CONTROL, WINDOWS AND DETAILED SPACE MOCK-UP.

THIS COST ALSO INCORPORATES A NOMINAL AMOUNT FOR INVESTIGATION OF VEHICLE WINDOW DEFROSTERS IN ANTICIPATION OF SAID NEED. FURTHER, FIELD SERVICE FOR A LIMITED PERIOD OF TIME PRIMARILY FOR INSTRUMENT INSTALLATION AND CHECKOUT IS INCLUDED.

THIS COST ALSO INCLUDES REDESIGN AND INCORPORATION OF SPECIAL HANDLING DOLLY.

SECRET

GROUP 1
Excluded from automatic
downgrading and
declassification

REPRODUCTION BY OTHER THAN THE ISSUING OFFICE IS PROHIBITED

25X1A

632 PAGE 2

S E C R E T

IN 79335

PROGRAM DURATION CONTEMPLATED FOR 9 MONTHS FROM DATE OF AWARD.
IT IS TO BE NOTED THAT THE COST OF A QUALIFICATION PROGRAM OR THE
STABILITY OF THE INSTRUMENT IS NOT INCLUDED IN THIS FIGURE.
WILL PROVIDE MERELY A CONFIDENCE VIBRATION TEST. THESE COSTS ARE
ALSO PREDICATED ON THE SHARING OF EXISTING MANAGEMENT AND SERVICES
PRESENTLY CONTRACTED UNDER CONTRACT BB-550.

25X1A

END OF MESSAGE

S E C R E T